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U-5713 / R-5777A & B Project Synopsis 

Stipend 

• A stipulated fee of $75,000 will be awarded to each short-listed Design-Build Team that 
provides a responsive, but unsuccessful, Design-Build Proposal in response to the Final Request 
for Proposals and all associated Addenda.  If a contract award is not made, all short-listed 
Design-Build Teams that provide a responsive Design-Build Proposal shall receive the stipulated 
fee.  In the event that the Department suspends or discontinues the procurement process prior 
to the Design-Build Proposal submittal date current at the time of the suspension, no stipulated 
fee will be paid. 

Project Description and Purpose 

• The primary purpose of Design-Build Project U-5713 / R-5777A & B is to provide additional 
capacity along the existing alignment of US 70 from the eastern approach of the Neuse River 
Bridge to approximately one (1) mile east of Thurman Road, and to improve mobility and 
reduce congestion on both US 70 and intersecting roadways.  

• The Design-Build Project U-5713 / R-5777A & B generally consists of upgrading US 70 along 
its existing alignment to a controlled-access highway in compliance with interstate standards. 
The project will provide a six-lane divided facility, with a 22-foot median, from the eastern 
approach of the Neuse River Bridge to SR 1121 (Garner Road); and a four-lane divided facility, 
with a 46-foot median, from Garner Road to approximately one (1) mile east of SR 1116 
(Thurman Road). The project will also convert at-grade intersections to grade-separated 
interchanges at the US 70 intersections with SR 1167 (Williams Road), SR 1131 (Airport Road), 
SR 1124 (Grantham Road), SR 1922 (Taberna Way), and Thurman Road; and two-way access 
roads on both sides of US 70 to connect existing service roads and maintain access to side 
streets and abutting properties. 

Planning 

• A combined Type III Ground Disturbing Categorical Exclusion Action for U-5713 / 
R-5777A & B is currently underway and FHWA approval is expected in July, 2018. 

• The Design-Build Team shall adhere to all environmental commitments. A copy of the 
Categorical Exclusion Action document and environmental commitments will be made available 
to the short-listed Design-Build Teams.  

Public Information 

• During the project’s construction, the Design-Build Team shall coordinate with NCDOT’s 
Division 2 Office, the Construction Unit, and other local municipalities to inform the public of 
lane closures, construction progress, etc.  
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Roadway 

• The Design-Build Team shall design and construct a six-lane, controlled-access, divided facility 
with a 22-foot paved median from the eastern approach of the Neuse River Bridge to SR 1121 
(Garner Road). From Garner Road to approximately one (1) mile east of S.R. 1116 (Thurman 
Road), the Design-Build Team shall design and construct a four-lane, controlled-access, divided 
facility with a 46-foot median.  The design and construction of the mainline shall be compliant 
with interstate standards.  

• The Design-Build Team shall design and construct interchanges at the US 70 intersections with 
SR 1167 (Williams Road), SR 1131 (Airport Road), SR 1124 (Grantham Road), SR 1922 
(Taberna Way), and Thurman Road; and two-way access roads on either side of US 70 to 
connect existing service roads and maintain access to side streets and abutting properties. 

• The Department will provide a Traffic Noise Report to the short-listed Design-Build Teams.  
The Design-Build Team shall develop the Design Noise Report.   

Structures 

• The Design-Build Team shall design and construct all structures necessary to complete the 
project, including, but not limited to following structures: 

o Interchanges: 

▪ Bridge on the Mainline (U.S. 70) over -Y4- Line (SR 1167 - Williams Road) 

▪ Bridge on the Mainline (U.S. 70) over -Y3- Line (SR 1131 - Airport Road) 

▪ Bridge on the Mainline (U.S. 70) over -Y2- Line (SR 1124 - Grantham Road) 

▪ Bridge on the Mainline (U.S. 70) over -Y22- Line (SR 1922 - Taberna Way) 

▪ Bridge on the Mainline (U.S. 70) over -Y21- Line (SR 1116 - Thurman Road) 

o Grade Separation: 

▪ Bridge on the Mainline (U.S. 70) over -Y5- Line (SR 1133 - Elder Street) 

• The Design-Build Team shall design and construct all reinforced concrete box culverts, 
including, but not limited to extending / replacing existing reinforced concrete box culverts 
impacted by the project’s design and / or construction.  

• The Design-Build Team shall design and construct all required sound barrier walls and retaining 
walls. 

Railroad Coordination 

• The Design-Build Team shall coordinate all railroad design and construction details on North 
Carolina Railroad Company / Norfolk Southern Railroad right of way and obtain an executed 
agreement(s) with the Railroad. 
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Hydraulics 

• The Design-Build Team shall design and construct all storm drainage. 

• The Design-Build Team shall obtain FEMA compliance for the regulated stream crossings. 

• The Design-Build Team shall be responsible for all Culvert Survey Reports. 

• The Design-Build Team shall develop a Stormwater Management Plan. 

Geotechnical 

• Roadway and structure subsurface investigations will be provided to the short-listed Design-
Build Teams.  The Design-Build Team shall be responsible for all recommendations, as well as 
supplemental roadway and structural investigations. 

• The Design-Build Team shall design and construct all foundations, embankments, slopes, 
retaining walls and temporary structures.  

Geoenvironmental 

• The Department has identified 35 sites of concern within the proposed project study area. 

• The Design-Build Team and NCDOT responsibilities for geoenvironmental remediation will be 
outlined in the Request for Proposals. 

Environmental 

• The Design-Build Team shall prepare all documents necessary for the Department to obtain the 
environmental permits for this project. The anticipated required permits include a US Army 
Corps of Engineers Section 404 Individual Permit and a NC Department of Environmental 
Quality (DEQ), Division of Water Resources (DWR) Section 401 Water Quality Certification. 

Erosion Control 

• The Design-Build Team shall be responsible for all erosion control designs and implementation. 

Transportation Management 

• The Design-Build Team shall develop and implement the Transportation Management Plans. A 
list of parameters, such as lane closures, time restrictions and general guidelines will be provided 
in the Request for Proposals. 

Pavement Markings 

• The Design-Build Team shall develop Pavement Marking Plans and install all temporary and 
permanent pavement markings/markers. 
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Pavement Design 

• Asphalt mainline pavement designs will be provided in the Request for Proposals. 

• Asphalt -Y- Line pavement designs will be provided in the Request for Proposals. 

• The Design-Build Team shall design all temporary pavements and evaluate existing shoulders 
and roadways regarding their suitability for carrying traffic during construction, if necessary. 

Signing 

• The Design-Build Team shall design, fabricate and install all standard signs required to 
appropriately sign the mainline and all -Y- Lines. 

Location and Surveys 

• Electronic surveys will be provided to the short-listed teams. The Design-Build Team shall be 
responsible for all supplemental surveys. 

• Known existing utilities have been located and will be included with the survey data provided to 
the short-listed teams. The Design-Build Team shall be responsible for all supplemental SUE 
work. 

• The Design-Build Team shall be responsible for all structure surveys. 

Utility Construction 

• The Design-Build Team shall design and construct the relocation of all water and sewer facilities 
in conflict with the project. 

Utility Rights of Way, Conflicts and/or Construction 

• The Design-Build Team shall be responsible for all utility conflicts / relocations and utility 
construction plans. Coordination shall include, but not be limited to, preparations and/or 
obtaining all necessary utility agreements. 

• The Design-Build Team shall coordinate the construction / relocation of private utilities with 
the appropriate owners. 

Right of Way 

• The Design-Build Team shall acquire all right of way, easement, and / or control of access 
required by the proposed design and / or construction. 

 

Traffic Signals 
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• The Design-Build Team shall design and install all temporary and permanent traffic signals and 
modify existing traffic signals within the project limits. All traffic signals at U.S 70 ramp 
terminals shall be designed with metal mast-arm or metal strain poles. 

Lighting 

• A highway lighting analysis is currently being conducted by the Department, the results of which 
will be provided to short-listed Design-Build Teams. 

• In the event highway lighting along the mainline or -Y- Lines is required, the Department will 
provide signed and sealed Lighting Plans.  

• The Design-Build Team shall install all lighting. 

ITS 

• The Design-Build Team shall design and install all Intelligent Traffic Systems (ITS) 
infrastructure and devices, including, but not limited to, fiber-optic communications cable and 
conduit, CCTV cameras, travel information Dynamic Message Signs (DMS), gate control 
systems, and related hardware. 

Construction Engineering Inspection (CEI) Scope of Work 

• The Department will be responsible for CEI work. 

 


